

SUMMARY

UNIT/TEAM :

RFQ No: KUANTAN / 009

Proposed: Supply, install, testing and commissioning cable low voltage XLPE/PE for transformer no 1 and no 2 at PE KOS2 at International Islamic University Malaysia Kuantan Campus.

ITEM	DESCRIPTIONS	AMOUNT (RM)
1.0	Supply, install, testing and commissioning cable low voltage XLPE/PE for transformer no 1 and no 2 at PE KOS2 at International Islamic University Malaysia Kuantan Campus.	
TOTAL AMOUNT (RM)		

Remarks:

- 1) The tendered price in this RFT No: KUANTAN / 009 will be the contract price during the contract period.
- 2) We (Authorised DBSB person) do not hesitate to decrease or cut any value of contract without any prejudice if the contractor were not follow the specification in the contract. The decrease amount is depends on current value.

THE TOTAL AMOUNT IN WORDS:

RINGGIT MALAYSIA:

I hereby certify that all descriptions are correct and all the offered price included the costs involved in refining the scope of services required by this tender.

Signature of Tenderer:

Signature of Witness:

.....

.....

Name:

Name:

Designation:

Designation:

Date:

Date:

Company Stamp:

Company Stamp:

Supply, install, testing and commissioning cable low voltage XLPE/PE for transformer no 1 and no 2 at PE KOS2 at International Islamic University Malaysia Kuantan Campus.

No	Descriptions	Unit	RM	Total (RM)
1	Dismantle existing cable low voltage for from transformer to LV panel - 1 X 500mm2 XLPE/PE for transformer no 1	1x32 meters		
2	Supply, install, testing and commissioning cable low voltage for from transformer to LV panel - 1 X 500mm2 XLPE/PE for transformer no 1	1x32 meters		
3				
4	Dismantle existing cable low voltage for from transformer to LV panel - 4 X 500mm2 XLPE/PE for transformer no 2	4 x 22 meters		
5	Supply, install, testing and commissioning cable low voltage for cable neutral from transformer to LV panel - 4 X 500mm2 XLPE/PE for transformer no 2	4 x 22 meters		
6	Testing transformer no 2 -Ir test	1 unit		
7	Testing Cable HT transformer no 2 -Ir test	1 unit		
8	Provide charginan BO 11KV for switching procedure, sign PTW and supervising HT and LV job	1 lot		
9	Civil work; hacking, remove debris, refill back sand, cement etc	LS		
10	Insurance : a. Workmen composition b. Public liability	1		
Grand Total				